
WORK AUTHORIZATION WA002 (DOT)
VOLPE

AUTHORIZATION IS GIVEN TO INITIATE WORK AS DESCRIBED IN THE U.S. DEPARTMENT OF
TRANSPORTATION (VOLPE CENTER)- TECHNICAL ASSISTANCE IAG #DW6995388401 AND AS AMENDED.
THIS INFORMATION IS PROVIDED FOR COST TRACKING PURPOSES. ^-

SDMS Document ID

To Be Filled Out by the Remedial Project Manager: ' """'jj'̂ '̂ "̂ "1

Brief Description of Work to Be Done: SEE ATTACHED

Site Name: LIBBY ASBESTOS SUPERFUND SITE

EPA Site Id# 08BCRVOO

Remedial Project Manager: Jim Christiansen

Period of Performance: From: June 15,2003 To: September 15,2003
Dollar Amount Needed: $506,580.00

To Be Filled Out by the IAG Project Officer:

Previous Amount: $ -0- Total Amount to Date: $506,580

DCN: LRV 015 03 T 8ALOE 50102D 08BCRVOO CO01
OBJECT COST

IAG NUMBER SUPERFUND ACCOUNT CLASS ORG AMOUNT

Deob. Fm:
Oblig. To: DW6995388401 LRV 015 03 T 8ALOE 50102D 08BCRVOO 2507 CO01 $506,580.00

Date

ORIGINAL TO: JEFF MARSALA, CINCINNATI FINANCIAL MGMT. CTR.

COPIES TO: CAROL O'DONNELL, USEPA GRANTS SPECIALIST
JOHN McGUIGGEN, VOLPE PROJECT MANAGER
JIMjCHRISTIANSEN, USEPA PROJECT OFFICER

AUDREY HENKEL, USEPA COST RECOVERY
JUDITH POWELL, PROJECT OFFICER
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WAF 2 - Design/Oversight Support (Design/OS)

ATTACHMENTS
STATEMENT OF WORK - WORK AUTHORIZATION FORM 2 (WAF 2)
(6/2/03) LIBBY ASBESTOS SITE

Background:

As part of their support to the Libby Asbestos Project, the Volpe Center manages and
conducts technical tasks related to engineering design and oversight, including
construction design and technical activities for residential and non-residential
cleanup/remediation projects involving of vermiculate-contaminated insulation (VCI) and
other asbestos-contaminated material (ACM).

Tasks to be Performed:

The Volpe Center shall provide the personnel, materials and supplies to conduct the
following tasks:

Task 1. Sampling and Analysis. Conduct sampling and analysis of various media, as
necessary, related to cleanup of contaminated sites, for monitoring wells at the Asbestos
Cell, for fill and topsoil, for general monitoring of sites, and to develop design
documents, such as for leach fields for the Screening Plant.

Task 2. Construction Design. Develop and validate engineering drawings and
specifications for construction of leach fields at the Screening Plant. Revise plans and
specifications to incorporate asphalt paving at Millwork West. Conduct as-built surveys
at the Screening Plant and Millwork West and develop/validate as-built drawings for both
locations.

Task 3. Operational Design. Finalize asbestos landfill operations plans and associated
cost-benefit analyses.

Task 4. Health and Safety Oversight. Perform on^sita health and safety inspection.
Conduct on-site observations of cleanup/remediation activities for compliance with the
Comprehensive Health and Safety Plan (HASP) and Removal Action Work Plans.
Conduct sampling and analyses of soil and air to ensure health and safety during and after
cleanup/remediation. Perform surveys to document sampling locations for fiiture
analysis of contamination patterns and exposure.

Task 5, Cleanup/Remediation Coordination, Oversight, and Administration.
Perform planning, coordination, and administrative functions required to prepare property
owners, neighbors, cleanup/remediation staff, and oversight staff for cleanup/remediation
activities, and to facilitate successful project completion. Includes all necessary
notifications, meetings, agreements, and relocations. Includes documentation, validation,
and reporting of results, expenses, and performance.
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WAF 2 - Design/Oversight Support (Design/OS)
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Cost Estimate

The estimated cost for conducting these tasks is provided on the coversheet for WAF 2,

Period of Performance

• The period of performance for conducting these tasks will be 90 calendar days from the
date of agreement. The specific dates are provided on the coversheet for WAF 2.

Concurrence:

EPA Region 8 and the Volpe Center have discussed this statement of work and mutually
agree to its requirements, the estimated cost, and the schedule.

EPA Region 8 .Remedial Program Manager

Volpe Center Project Manager: -
John McCjuiggin''' Date


